POLICE DEPARTMENT

KERALA

No. G2-21986/2026/Cyb
Cyber Police Headquarters,
Thiruvananthapuram
Pattom
Pincode:695004
adgpcyberops.pol@kerala.gov.in
04712726522
Dated. 11-11-2026

Corrigendum to Re-Tender

Sub: Corrigendum to Re-Tender No. 20/26-27/Cyb -Issued - Reg

Ref: Re-Tender No. 20/26-27/Cyb for the "Digitization and Implementation of a "Digitization and Implementation of DMR Tier II in state wide Wireless communication network (Trunk line communication).

In continuation to the "Re-Tender No. 22/26-27/Cyb Dtd 03/11/2026" and in light of the pre-bid queries and technical suggestions received from the participating firms, and in order to clear the pre-bid queries, as per the recommendations of Specification Committee, the following updates are made to the existing tender document:

Sl No	(Page No. / Clause No.)	As per Tender Document-Clause Description	corrigendum
1	In Tender Document Page 9 of 53, Point No 4.7	ii. Financial status: The bidder shall submit Audited Balance sheets and Profit & Loss accounts for the preceding three completed financial years, along with duly certified Turnover and Net Worth certificates. The minimum average annual turnover of the bidder shall be 5 Crore and net-worth shall be 3 crores.	ii. Financial status: The bidder shall submit Audited Balance sheets and Profit & Loss accounts for the preceding three completed financial years, along with duly certified Turnover and Net Worth certificates. The minimum average annual turnover of the bidder shall be 5 Crore and net-worth shall be 3 crores.
2	In Tender Notice Page No 3, Point No 9	The erection of towers and proper housing construction shall be completed strictly within one month from the date of issue of the Work Order. In the event of any delay inobtaining the required statutory permissions or approvals, the bidder shall complete the tower erection and proper housing construction within 15 days from the date of obtaining such	The erection of towers and proper housing construction shall be completed strictly within one month from the date of issue of the Work Order.

		permission.	
3	In Tender Document Page 8 of 53, Point No 2.8-last point	Completion of the project: Supply, installation, integration, testing, commissioning, training shall be completed within 90 days from the date of work order.	Completion of the project: Supply, installation, integration, testing, commissioning, training shall be completed 45 days from LoI or 60 days from the date of work order, whichever is later.
4	Warranty 5 years		warranty for SMF batteries shall be 3 years.

All other terms & conditions of the tender remain unchanged.

For any clarifications, please contact: The Deputy Superintendent of Police (C&T), Cyber Police Headquarters,Pattom, Thiruvananthapuram.Phone: 9497990308 (10:30 AM – 5:00 PM on working days).



Dr.Aparna O IPS
Superintendent of Police
For Additional Director General of Police (Cyber Operations)

To : The concerned.

CYBER DIVISION KERALA POLICE